| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/31/05
PAGE : 530 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 163, 785. 00 ROUTE :
CALL ORDER : 530 CONTRACT 1D : M -27902-A COUNTI ES : OWEN
LETTI NG DATE : 10/19/05 10:00 AM DI STRI CT : CRAWFORDSVI LLE Di STRI CT
CONTRACT TIME : 05/15/06 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1  35-2126716 WABASH VALLEY ASPHALT CO LLC $ 126, 487. 34 100. 0000%
2 351418333 ROGERS GROUP, | NC. $ 150, 627. 00 119. 0846%
3 35-1341287 HARCO ASPHALT PAVI NG | NC. $ 176, 692. 00 139. 6915%
4  35-0918397 R ETH R LEY OCONSTRUCTI ON $ 178,077.00 140. 7864%
[( 1 ) 35-2126716 | 2 ) 35-1418333 |[( 3 ) 35-1341287
| WABASH VALLEY ASPHALT CO LL | ROGERS GROUP, | NC. | HARCO ASPHALT PAVI NG | NC.
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ T e e N e e I T T e T
SECTI ON 0001  ASPHALT RESURFACE
I I I
0001 109- 08443 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ADJUSTMENTS, TEMPORARY TRAFFIC | [ |
CONTROL DEVI CES | | |
0002 109- 08444 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ADJUSTMENTS, FAILED MATERIALS | |
0003 110-01001 LUWP | 6200. 00000 6200.00]  15000. 00000 15000. 00| 8500. 00000 8500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 303-01180 50.000 TON | 10. 00000 500. 00| 42. 00000 2100. 00| 25. 00000 1250. 00
COVPACTED AGGREGATE, NO 53 | | I
0005 303-07449 200.000 TON | 56. 00000 11200. 00| 42. 00000 8400. 00| 30. 00000 6000. 00
COVPACTED AGGREGATE, NO 73 | | |
0006 304-07489 50.000 TON | 25. 00000 1250. 00| 75. 00000 3750. 00| 100. 00000 5000. 00
HVA PATCH NG TYPE A | | |
0007 304- 07492 75.000 TON | 57. 42000 4306. 50| 50. 00000 3750. 00| 100. 00000 7500. 00
W DEN NG WTH HVA, TYPE A | | |
0008 402- 07450 2100.000 TON | 46. 78000 98238. 00| 50. 00000 105000. 00| 66. 40000 139440. 00
HVA, TYPE A, WEDGE AND LEVEL | | |
0009 406- 05520 5.000 TON | 239. 40000 1197. 00| 205. 00000 1025. 00| 300. 00000 1500. 00
ASPHALT FOR TACK CQOAT | | |
0010 801- 06640 4.000 EACH | 210. 00000 840. 00| 150. 00000 600. 00| 250. 00000 1000. 00
CONSTRUCTI ON SI G\, A | | |
0011 801-06775 LUMP | 2753. 84000 2753.84]  11000. 00000 11000. 00| 6500. 00000 6500. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 126, 487. 34| $ 150, 627. 00| $ 176, 692. 00
------------------------------------------ T T T T T e T L T
CONTRACT TOTALS | $ 126, 487. 34| $ 150, 627. 00| $ 176, 692. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: $ 163, 785. 00

TABULATI ON CF BI DS

DATE : 10/31/05
PACE : 530 -2

RQUTE :

CALL ORDER : 530 CONTRACT ID : M -27902-A COUNTI ES : OWEN
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : CRAWFORDSVI LLE Di STRI CT
SET- ASI DE :
| 4 ) 35 0918397 | I ( )
| RIETH RI LEY CONSTRUCTI ON | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE ANOUNT] AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ o
SECTI ON 0001  ASPHALT RESURFACE
| | I
0001 109-08443 1.000 DAL | 1. 00000 1. 00| |
QUALI TY ADJUSTMENTS, TEMPCRARY TRAFFIC | | |
CONTROL DEVI CES | | |
0002 109-08444 1.000 DOL | 1. 00000 1. 00| |
QUALI TY ADJUSTMENTS, FAI LED MATER ALS | | |
0003 110-01001 LUWP | 9000. 00000 9000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 303-01180 50.000 TON | 45. 00000 2250. 00| |
COVPACTED AGGREGATE, NO 53 | | |
0005 303-07449 200.000 TON | 52. 00000 10400. 00| |
COVPACTED AGGREGATE, NO 73 | | [
0006 304-07489 50.000 TON | 142. 00000 7100. 00| |
HVA PATCH NG TYPE A [ | |
0007 304-07492 75.000 TON | 125. 00000 9375. 00| |
W DENI NG WTH HVA, TYPE A | [ |
0008 402-07450 2100.000 TON | 65. 00000 136500. 00| [
HVA, TYPE A, WEDGE AND LEVEL | | |
0009 406- 05520 5.000 TON | 270. 00000 1350. 00| |
ASPHALT FCR TACK COAT [ [
0010 801-06640 4.000 EACH | 225. 00000 900. 00| |
CONSTRUCTI ON SI GN, A [ | |
0011 801-06775 LUWP | 1200. 00000 1200. 00| |
MAI NTAI NI NG TRAFFI C | [ |
SECTI ON TOTALS [ $ 178, 077. 00| | $
------------------------------------------ o m m et o e e e et ettt m o e e e e et e e e e e e e e meeoeaoo--
CONTRACT TOTALS | $ 178, 077. 00| 0. 00| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/31/05
PACE : 540 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : SR 28
CALL ORDER : 540 CONTRACT 1D : M -28237-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 10/19/05 10: 00 AM DISTRICT  : CRAWORDSVI LLE DI STRI CT
CONTRACT TIME : 05/31/06 COVPLETI ON DATE
CONTRACT DESCRI PTI ON PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOWVBI D
I SOM  JACK CONSTRUCTI ON CO $193, 855. 69 100. 0000%

1

2 ATLAS EXCAVATI NG | NC. $194, 178. 62 99. 8337%
3 DEI CHVAN EXCAVATI NG CO $202, 967. 60 95. 6698%
4 M LESTONE CONTRACTCRS, L. P. $211, 973. 30 95. 7515%
5 H'S CONSTRUCTCRS LLC $217, 432. 02 97. 4895%
6 RI ETH RILEY CONSTRUCTI ON $222, 000. 00 97.9423%




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 10/ 31/ 05
PAGE : 550 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 142, 942. 00 ROUTE :
CALL ORDER : 550 CONTRACT ID : M -28287-A COUNTI ES :  PUTNAM
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
CONTRACT TIME : 05/15/06 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDCR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NANVE BID LOW BI D
1 352126716 WABASH VALLEY ASPHALT CO. LLC. $ 103, 959. 14 100. 0000%
2 351418333 ROGERS GROUP, | NC. $ 120, 946. 00 116. 3399%
3 351341287 HARCO ASPHALT PAVI NG | NC. $ 132,182.00 127.1480%
4  35-0918397 RIETH RI LEY CONSTRUCTI ON $ 143, 677.00 138. 2053%
(1 ) 352126716 | 2 ) 35-1418333 |( 3 ) 35-1341287
| WABASH VALLEY ASPHALT OQ LL | ROGERS GROP, |NC. | HARCO ASPHALT PAVI NG | NC.
LINE NO/ | TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o mm m o e o e e e et et e e e o e e e e et e e e e e mmemeeoeaoo--
SECTICN 0001  WEDGE AND LEVEL
| I I
0001 109-08443 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ADJUSTMENTS, TEMPCRARY TRAFFIC | | |
CONTROL DEVI CES [ | |
0002 109-08444 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ADJUSTMENTS, FAILED MATERIALS | | |
0003 110-01001 LUWP | 3660. 00000 3660.00]  10000. 00000 10000. 00| 6000. 00000 6000. 00
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 301-07448 50.000 TON | 10. 00000 500. 00| 10. 00000 500. 00| 40. 00000 2000. 00
COVPACTED AGGREGATE, NO 53, BASE | | |
0005 304-07489 50.000 TON | 25. 00000 1250. 00| 77. 50000 3875. 00| 150. 00000 7500. 00
HVA PATCH NG TYPE A [ | |
0006 402-07450 1900.000 TON | 50. 41000 95779. 00| 50. 00000 95000. 00| 57. 50000 109250. 00
HVA, TYPE A, WEDGE AND LEVEL | | |
0007 406- 05520 1.800 TON | 239. 40000 430. 92| 205. 00000 369. 00| 350. 00000 630. 00
ASPHALT FOR TACK COAT | | |
0008 801- 06640 8.000 EACH | 157. 50000 1260. 00| 150. 00000 1200. 00| 250. 00000 2000. 00
CONSTRUCTI ON SI GN, A | |
0009 801-06775 LUWP | 1077. 22000 1077.22|  10000. 00000 10000. 00| 4800. 00000 4800. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 103, 959. 14| $ 120, 946. 00| $ 132, 182. 00
------------------------------------------ o m m o m e e e e e et et et e e e e e e e e e e e e e e e e e e e e ee e
CONTRACT TOTALS | $ 103, 959. 14] $ 120, 946. 00| $ 132, 182. 00




I NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 10/31/05
PACE : 550 -2

ENG NEER S ESTIMATE: $ 142, 942. 00 ROUTE :
CALL ORDER : 550 CONTRACT ID : M -28287-A COUNTI ES : PUTNAM
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
[( 4 ) 35-0918397 I ( I ( )
| RIETH RI LEY CONSTRUCTI ON | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE ANOUNT] AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
SECTION 0001  WEDGE AND LEVEL
| I I
0001 109-08443 1.000 DOL | 1. 00000 1. 00| [
QUALI TY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVI CES | | |
0002 109-08444 1.000 DOL | 1. 00000 1. 00| |
QUALI TY ADJUSTMENTS, FAI LED MATER ALS | | |
0003 110-01001 LUWP | 8500. 00000 8500. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 301-07448 50.000 TON | 57. 00000 2850. 00| |
COVPACTED AGGREGATE, NO 53, BASE | | |
0005 304-07489 50.000 TON | 143. 00000 7150. 00| |
HVA PATCH NG TYPE A | | |
0006 402-07450 1900. 000 TON | 64. 00000 121600. 00| |
HVA, TYPE A, WEDGE AND LEVEL | [ |
0007 406- 05520 1.800 TON | 275. 00000 495. 00| |
ASPHALT FOR TACK COAT | | |
0008 801- 06640 8.000 EACH | 235. 00000 1880. 00| |
CONSTRUCTI ON SI GN, A | | |
0009 801-06775 LUWP | 1200. 00000 1200. 00| |
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS [ $ 143, 677. 00| | $
------------------------------------------ o m m e m o e e e et e et e o e e o e e e e e et e e e e e e memeeoeaoo--
CONTRACT TOTALS | $ 143, 677. 00| 0. 00| $




GUARDRAI L, STEEL CURVED TERM NAL END

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 31/ 05
PAGE : 560 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 342, 034. 04 ROUTE : VAR QUS
CALL ORDER : 560 CONTRACT ID : M -28364-A COUNTI ES : VAR QUS
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
CONTRACT TIME : 12/31/06 COWPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDCR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LON BI D
1 351643252 C- TECH CORPORATI ON, | NC. $ 340, 910. 00 100. 0000%
2 350821499 DREW JAMES H OORPCRATI ON $ 350, 825.00 102. 9084%
3 352110733 SPECI ALTI ES COVPANY LLC $ 497,706.00 145.9934%
(1 ) 35 1643252 [( 2 ) 35 0821499 [( 3 ) 35-2110733
| G TECH OCRPORATI ON, | NC. | DREW JAMES H CORPCRATION | SPECI ALTI ES COMPANY LLC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g o S
SECTI ON 0001  GUARDRAI L REPAIR
I I I
0001 109-08444 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ADJUSTMENTS, FAILED MATER ALS | | |
0002 202-02241 1000.000 LFT | 3. 00000 3000. 00| 3. 00000 3000. 00| 4.00000 4000. 00
GUARDRAI L, REMOVE | | |
0003 601-01846 2.000 EACH | 1875. 00000 3750. 00| 1875. 00000 3750. 00| 2400. 00000 4800. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | [
0004 601-02208 1.000 EACH | 78. 00000 78. 00| 78. 00000 78. 00| 120. 00000 120. 00
GUARDRAI L TERM NAL SECTI ON, GALVAN ZED, | | |
11 IN., INSTALLED | | |
0005 601-02209 1.000 EACH | 45. 00000 45. 00| 45. 00000 45. 00| 100. 00000 100. 00
GUARDRAI L, STANDARD TERM NAL CONNECTOR, | | |
M CH GAN END SHCE, GALVANI ZED, | NSTALLED| | |
0006 601-02211 250. 000 EACH | 60. 00000 15000. 00| 50. 00000 12500. 00| 80. 00000 20000. 00
GUARDRAI L POST, 8.5 LBS PER LFT, 7 FT O | | |
IN LONG GALVANI ZED [ | [
0007 601-02212 250.000 EACH | 15. 00000 3750. 00| 18. 50000 4625. 00| 20. 00000 5000. 00
GUARDRAI L POST, BRACKET, 8.5 LBS PER FT | | |
GALVANI ZED, 1 FT. 5 IN. | | |
0008 601- 03457 10.000 EACH | 195. 00000 1950. 00| 155. 00000 1550. 00| 175. 00000 1750. 00
GUARDRAI L W THRI E BEAM RAI L SECTION, 12 | | |
FT. 6 IN. | | |
0009 601-03463 5.000 EACH | 10. 00000 50. 00| 8. 00000 40. 00| 17. 00000 85. 00
I
I

SECTI ON, LABOR ON\LY [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

10/ 31/ 05
560 -2

ENG NEER S ESTIMATE: $ 342, 034. 04 ROUTE : VAR QUS
CALL ORDER : 560 CONTRACT ID : M -28364-A COUNTI ES : VAR QUS
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(1 ) 35 1643252 [( 2 ) 35-0821499 3 ) 35-2110733
| G TECH CORPORATI ON, | NC. | DREW JAMVES H CORPORATION | SPECI ALTI ES COVPANY LLC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ g
0010 601-03469 200. 000 EACH | 6. 00000 1200. 00| 6. 00000 1200. 00| 9. 00000 1800. 00
W BEAM BACK UP PLATE, STEEL | | |
0011 601-03471 5.000 EACH | 1350. 00000 6750. 00| 890. 00000 4450. 00| 1400. 00000 7000. 00
CAT UNIT, COVPLETE W THOUT FOUNDATION | | |
TUBES CR SO L PLATES, ABOVE GROUND | | |
COMPONENTS ONLY , STAGE 1 | | |
0012 601-03471 5.000 EACH | 1950. 00000 9750. 00| 1700. 00000 8500. 00| 2500. 00000 12500. 00
CAT UNIT, COVPLETE W THOUT FOUNDATION | | |
TUBES CR SO L PLATES, ABOVE GROUND | | |
COMPONENTS ONLY , STAGE 1, 2 | [ [
0013 601-03471 3.000 EACH | 2850. 00000 8550. 00| 2760. 00000 8280. 00| 3900. 00000 11700. 00
CAT UNIT, COVPLETE W THOUT FOUNDATION | | |
TUBES OR SOl L PLATES, ABOVE GROUND | [ |
COMPONENTS ONLY , STAGE 1, 2, 3 | |
0014 601-03471 5.000 EACH | 3725. 00000 18625. 00| 3775. 00000 18875. 00| 4400. 00000 22000. 00
CAT UNIT, COVPLETE W THOUT FOUNDATION | | |
TUBES OR SO L PLATES, ABOVE GROUND | | |
COMPONENTS ONLY , STAGE 1, 2, 3, 4 M8 | | |
0015 601-03471 5.000 EACH | 3725. 00000 18625. 00| 3775. 00000 18875. 00| 4400. 00000 22000. 00
CAT UNIT, COVPLETE W THOUT FOUNDATION | | |
TUBES OR SO L PLATES, ABOVE GROUND | | |
COMPONENTS ONLY , STAGE 1, 2, 3, 4 O | | |
0016 601-03677 1.000 EACH | 250. 00000 250. 00| 700. 00000 700. 00| 800. 00000 800. 00
ANCHOR TYPE 5 | | |
0017 601-05856 2.000 EACH | 475. 00000 950. 00| 310. 00000 620. 00| 525. 00000 1050. 00
CAT , 10 GA SLOTTED RAIL, MKWB [ | |
0018 601- 05856 2.000 EACH | 320. 00000 640. 00| 250. 00000 500. 00| 425. 00000 850. 00
CAT , 12 GA. SLOTTED RAIL, MKWB [ | |
0019 601-05856 5.000 EACH | 105. 00000 525. 00| 200. 00000 1000. 00| 330. 00000 1650. 00
CAT , FOUNDATI ON TUBE, RESET [ | [
0020 601-05856 1.000 EACH | 250. 00000 250. 00| 175. 00000 175. 00| 450. 00000 450. 00
CAT , NCSE PLATE, MKNP [ | |
0021 601-05856 5.000 EACH | 250. 00000 1250. 00| 200. 00000 1000. 00| 400. 00000 2000. 00
CAT , NOSE SIDE PLATE, MKSD | [ |
0022 601- 05856 1.000 EACH | 900. 00000 900. 00| 604. 00000 604. 00| 1500. 00000 1500. 00
CAT , REPAIR LABOR ONLY | | |
0023 601- 05856 1.000 EACH | 425. 00000 425. 00| 375. 00000 375. 00| 550. 00000 550. 00
CAT , STAGE 1 REPAIR LABOR ONLY [ | |
0024 601-05856 1.000 EACH | 450. 00000 450. 00| 325. 00000 325. 00| 850. 00000 850. 00
I

CAT , STAGE 2 REPAIR, LABOR ONLY



GUARD RAI L PCST, 15.5 LBS PER FT., [

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 31/05
PAGE : 560 -3
TABULATION OF BI DS
ENG NEER S ESTIMATE: $ 342, 034. 04 ROUTE : VAR QUS
CALL CRDER : 560 CONTRACT 1D : M -28364-A COUNTI ES : VAR QUS
LETTI NG DATE : 10/19/05 10:00 AM DI STRI CT © VI NCENNES DI STRI CT
SET- ASI DE :
| 1 ) 351643252 [( 2 ) 35-0821499 [( 3 ) 35-2110733
| G TECH CORPCRATI ON, | NC. | DREW JAMES H CORPCRATION | SPECI ALTI ES COWPANY LLC
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T T T
0025 601- 05856 1. 000 EACH | 500. 00000 500. 00| 325. 00000 325. 00| 1150. 00000 1150. 00
CAT , STAGE 3 REPAIR LABOR ONLY | | |
0026 601- 05856 10. 000 EACH | 130. 00000 1300. 00| 150. 00000 1500. 00| 200. 00000 2000. 00
CAT POST, WOOD, NO. 2-6 | | |
0027 601- 05856 5.000 EACH | 150. 00000 750. 00| 170. 00000 850. 00| 200. 00000 1000. 00
CAT PCST, WOOD, NO. 1 | | |
0028 601- 05857 50.000 EACH | 15. 00000 750. 00| 22. 00000 1100. 00| 20. 00000 1000. 00
GUARDRAI L, BLOCKOQUT, WOOD, 4 IN. X 6 IN | | |
0029 601- 06037 1. 000 EACH | 700. 00000 700. 00| 650. 00000 650. 00| 1200. 00000 1200. 00
GUARDRAI L END TREATMENT, | | | |
0030 601- 06273 1.000 EACH | 50. 00000 50. 00| 35. 00000 35. 00| 75. 00000 75. 00
GUARDRAI L END TREATMENT, SKT-350 , | | |
ET-2000, BLOCKS ONLY | | |
0031 601-06273 3.000 EACH | 800. 00000 2400. 00| 850. 00000 2550. 00| 1100. 00000 3300. 00
GUARDRAI L END TREATMENT, SKT-350 , | | |
ET-2000, HEAD ONLY | | |
0032 601- 06273 1.000 EACH | 175. 00000 175. 00| 100. 00000 100. 00| 250. 00000 250. 00
GUARDRAI L END TREATMENT, SKT-350 , | | |
ET-2000, POST ONLY | | |
0033 601-06273 1.000 EACH | 200. 00000 200. 00| 300. 00000 300. 00| 425. 00000 425. 00
GUARDRAI L END TREATMENT, SKT-350 , | | |
ET-2000, RESET HEAD | | |
0034 601-06273 1. 000 EACH | 300. 00000 300. 00| 325. 00000 325. 00| 390. 00000 390. 00
GUARDRAI L END TREATMENT, SKT-350 , | | |
ET-2000, SLOTTED RAIL ONLY | | |
0035 601- 06854 1. 000 EACH | 22.00000 22. 00| 22.00000 22. 00| 40. 00000 40. 00
GUARDRAI L, WBEAM NESTED , TI MBER | | |
BLOCK ONLY | | |
0036 601-52540 1.000 EACH | 1875. 00000 1875. 00| 2000. 00000 2000. 00| 2700. 00000 2700. 00
GUARDRAI L TERM NAL SECTI ON, W BEAM | | |
0037 601-61320 400.000 LFT | 12. 25000 4900. 00| 17. 00000 6800. 00| 14. 00000 5600. 00
CURVED SECTI ON, STEEL BEAM GUARDRAI L [ | |
GALVANI ZED, 12 GA | | |
0038 601-61330 370.000 LFT | 5. 00000 1850. 00| 10. 00000 3700. 00| 12. 00000 4440. 00
CHANNEL, 6.7 LBS PER LFT, 5 IN., | | |
GALVANI ZED | |
0039 601-61340 60.000 EACH | 70. 00000 4200. 00 91. 00000 5460. 00| 120. 00000 7200. 00
I
|

GALVANI ZED, 6 FT. 3 IN. LONG [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 31/ 05
PAGE : 560 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 342, 034. 04 ROUTE : VAR QUS
CALL ORDER : 560 CONTRACT ID : M -28364-A COUNTI ES : VAR QUS
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(1 ) 35 1643252 I ( ) 35-0821499 (3 ) 35-2110733
| G TECH CORPCRATI ON, | NC. | DREW JAMES H CORPCRATION | SPECI ALTI ES COMPANY LLC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0040 601-61380 1.000 EACH | 50. 00000 50. 00| 40. 00000 40. 00| 85. 00000 85. 00
GUARD RAI L TERM NAL SECTI ON, FLATEND, | | |
GALVANI ZED [ | |
0041 601-61390 10.000 EACH | 40. 00000 400. 00| 35. 00000 350. 00| 55. 00000 550. 00
GUARDRAI L TERM NAL END SECTI ON, CURVED, | | |
SINGLE FACE, GALVANI ZED | | |
0042 601-61400 12.000 EACH | 565. 00000 6780. 00| 625. 00000 7500. 00| 800. 00000 9600. 00
GUARD RAI L BUR ED END, GALVANI ZED, | | [
SI NGLE FACE | | |
0043 601-61410 1.000 EACH | 60. 00000 60. 00| 60. 00000 60. 00| 90. 00000 90. 00
GUARD RAI L TERM NAL SECTI ON, DOUBLE | | |
FACE, GALVAN ZED | | |
0044 601-61420 1.000 EACH | 625. 00000 625. 00| 670. 00000 670. 00| 950. 00000 950. 00
GUARD RAI L BUR ED END, GALVANI ZED, | [ |
DOUBLE FACE | | |
0045 601- 61550 1.000 EACH | 70. 00000 70. 00| 75. 00000 75. 00| 110. 00000 110. 00
GUARD RAI L TERM NAL END SECTI ON, [ | [
ALUM NUM | | |
0046 601-62070 5000.000 LFT | 8. 80000 44000. 00| 9. 50000 47500. 00| 11. 00000 55000. 00
GUARD RAI L, STEEL BEAM GALVAN ZED | |
0047 601-62090 1000.000 LFT | 3. 00000 3000. 00| 3. 50000 3500. 00| 4.00000 4000. 00
GUARD RAI L, STEEL BEAM | NSTALL | |
0048 601-62100 10.000 EACH | 25. 00000 250. 00| 27.00000 270. 00| 40. 00000 400. 00
GUARD RAI L POST, STEEL, |NSTALL | |
0049 601-62110 200.000 LFT | 3. 00000 600. 00| 3. 80000 760. 00| 6. 00000 1200. 00
GUARD RAI L, CHANNEL, 6.7 LBS PER LFT., | | [
I NSTALL [ | |
0050 601-62120 10. 000 EACH | 8. 00000 80. 00| 5. 75000 57. 50| 32. 00000 320. 00
GUARD RAI L POST BRACKET, |NSTALL [ | |
0051 601-62297 1.000 EACH | 55. 00000 55. 00| 65. 00000 65. 00| 130. 00000 130. 00
GUARD RAI L STANDARD TERM NAL CONNECTCR | | |
M CHI GAN END SHOE | | |
0052 601-62510 3.000 EACH | 55. 00000 165. 00| 55. 00000 165. 00| 130. 00000 390. 00
GUARD RAI L BREAKAWAY CABLE TERM NAL, | | |
M CH GAN END SHCE | | [
0053 601- 62530 1.000 EACH | 145. 00000 145. 00| 290. 00000 290. 00| 750. 00000 750. 00
GUARD RAI L PI ER CONNECTI ON, ES | [ |
0054 601- 62540 700. 000 EACH | 24. 00000 16800. 00| 24. 00000 16800. 00 29. 00000 20300. 00
|

GQUARD RAIL PCST, PLUVB [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/31/05
PAGE : 560 -5
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 342, 034. 04 ROUTE : VAR OUS
CALL CRDER : 560 CONTRACT ID : M -28364-A COUNTI ES : VAR OUS
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : VINCENNES Di STRICT
SET- ASI DE :
[( 1 ) 35 1643252 [( 2 ) 35-0821499 [( 3 ) 35-2110733
| G TECH CORPCRATI ON, | NG | DREW JAMVES H CORPORATION | SPECI ALTI ES COMPANY LLC
LINE NO/ |TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVDUNT
------------------------------------------ g
0055 601- 62554 500.000 LFT 2. 75000 1375. 00| 3. 00000 1500. 00| 10. 00000 5000. 00

I

GUARD RAIL, TUBING ELLIPTICAL, | I I

ALUM NUM | NSTALL | | |
I

0056 601-62570 1.000 EACH 25. 00000 25. 00| 19. 50000 19. 50| 75. 00000 75. 00
GUARD RAI L DI APHRAGM ALUM NUM [ | |

0057 601- 62600 1.000 EACH | 50. 00000 50. 00| 72. 00000 72. 00| 150. 00000 150. 00
GUARD RAIL POST BRACKET, A, ALUMNM | | |

0058 601-62720 50.000 LFT | 9. 00000 450. 00| 14. 00000 700. 00| 30. 00000 1500. 00
GUARD RAIL, TUBING 1, ALUM NUM | | |

0059 601-62770 40.000 EACH | 10. 00000 400. 00| 10. 00000 400. 00| 30. 00000 1200. 00
GUARD RAIL ANCHOR 0.75 IN BQLT, | | |
GALVAN ZED THRU CONCRETE BRI DGE | | |

0060 601-90365 1.000 EACH | 100. 00000 100. 00| 100. 00000 100. 00| 225. 00000 225. 00
ANCHOR CABLE ASSEMBLY, W TH ANCHCR AND | |
BEARI NG PLATE CONNECTI ONS AND TAPERED | [ |
WASHER FCR BCT | | |

0061 601-90382 20.000 EACH | 50. 00000 1000. 00| 100. 00000 2000. 00| 200. 00000 4000. 00
GUARD RAI L PCST, ALUM NUM 7 FT. | | |

0062 601-90389 8.000 EACH | 75. 00000 600. 00| 78. 00000 624. 00| 120. 00000 960. 00
GUARD RAIL TERM NAL SECTI ON, GALVANIZ D | | |
11 IN. | | |

0063 601-90677 20.000 EACH | 26. 00000 520. 00| 26. 00000 520. 00| 100. 00000 2000. 00
DRI LLED BRACKET, | NSTALL | | |

0064 601-90678 10.000 CYS | 225. 00000 2250. 00| 225. 00000 2250. 00| 300. 00000 3000. 00
CONCRETE, A, BUR ED END SECTI ON | [ |

0065 601-90960 40.000 LFT | 9. 00000 360. 00| 15. 00000 600. 00| 30. 00000 1200. 00
GUARD RAIL, TUBE, ALUMNUM I11] | | |

0066 601-90962 5.000 EACH | 25. 00000 125. 00| 25. 00000 125. 00| 100. 00000 500. 00
GUARD RAI L EXPANSI ON ANCHORS, [ | |
REPLACENENT | | |

0067 601-91197 100. 000 EACH | 20. 00000 2000. 00| 25. 00000 2500. 00| 30. 00000 3000. 00
GUARD RAI L POST BRACKET, 15 LBS PER LFT | | |
, ADJUSTABLE, 1 FT. 4.5 IN | | |

0068 601-91423 1.000 EACH | 30. 00000 30. 00| 30. 00000 30. 00| 75. 00000 75.00
GUARD RAI L SPLICE PLATE, C, LABCR ONLY | | |

0069 601-91468 30.000 EACH | 50. 00000 1500. 00| 50. 19000 1505. 70| 83. 00000 2490. 00

GUARD RAI L PCST, 8.5 LBS PER LFT., | [ |
GALVANI ZED, 6 FT. 0 IN. LONG | | |

0070 601-91504 3.000 EACH | 125. 00000 375. 00| 115. 00000 345. 00| 200. 00000 600. 00
GUARD RAI L POST, WL, 10 IN X 10 IN | | |



GUARD RAI L TERM NAL SECTI ON, SI NGLEFACE

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 31/ 05
PAGE : 560 -6
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 342, 034. 04 ROUTE : VAR QUS
CALL ORDER : 560 CONTRACT ID : M -28364-A COUNTI ES : VAR OUS
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(1 ) 35 1643252 [( 2 ) 35-0821499 (3 ) 35-2110733
| G TECH OORPORATI ON, | NC. | DREW JAMES H CORPCRATION | SPECI ALTI ES COMPANY LLC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0071 601-91505 3.000 EACH | 105. 00000 315. 00| 85. 00000 255. 00| 175. 00000 525. 00
GUARD RAIL PCST, W2, 8 IN. X 8 IN. | | |
0072 601-91512 12.000 EACH | 35. 00000 420. 00| 35. 00000 420. 00| 60. 00000 720. 00
GUARD RAIL ATTENUATING TERM NAL, WOOD | | |
BLOCK, MKA | | |
0073 601-91513 12.000 EACH | 30. 00000 360. 00| 30. 00000 360. 00| 60. 00000 720. 00
GUARD RAI L ATTENUATI NG TERM NAL, WOCD | | |
BLOCK, MKE | | [
0074 601-91542 4.000 EACH | 45. 00000 180. 00| 22. 00000 88. 00| 50. 00000 200. 00
GUARD RAIL BLOCK, 6 IN X 8 IN., BlL [ | |
0075 601-91576 4.000 EACH | 45. 00000 180. 00| 22. 00000 88. 00| 50. 00000 200. 00
GUARD RAIL BLOCK, 6 IN. X 8 IN, B3 | | |
0076 601-91649 1.000 EACH | 175. 00000 175. 00| 130. 00000 130. 00| 235. 00000 235. 00
GUARD RAI L THRI E BEAM TRANSI TI ON | | |
SECTI ON, GALVAN ZED | [ |
0077 601-91650 20.000 LFT | 17. 00000 340. 00| 45. 00000 900. 00| 225. 00000 4500. 00
GUARD RAI L THRI E BEAM EXPANSI ON RAIL, | [ |
GALVANI ZED [ | |
0078 601-91653 1.000 EACH | 40. 00000 40. 00| 95. 00000 95. 00| 180. 00000 180. 00
GUARD RAI L THRI E BEAM TERM NAL | | |
CONNECTOR,  GALVANI ZED | | |
0079 601-92973 2.000 EACH | 260. 00000 520. 00| 300. 00000 600. 00| 450. 00000 900. 00
GUARD RAI L END TREATMENT, LABOR ONLY | | |
0080 601-93346 5.000 EACH | 65. 00000 325. 00| 65. 00000 325. 00| 150. 00000 750. 00
GUARD RAI L CONNECTOR, AS | | |
0081 601-94689 20.000 EACH | 2900. 00000 58000. 00| 2525. 00000 50500. 00| 3800. 00000 76000. 00
GUARDRAI L END TREATMENT, OS | | |
0082 601-94690 1.000 EACH | 4200. 00000 4200. 00| 3755. 00000 3755. 00| 5000. 00000 5000. 00
GUARDRAI L END TREATMENT, MB | |
0083 601-95342 1.000 EACH | 80. 00000 80. 00| 110. 00000 110. 00| 150. 00000 150. 00
GUARD RAI L SPLICE PLATE, C, GALVANI ZED | | |
0084 601-95917 20.000 EACH | 20. 00000 400. 00| 35. 00000 700. 00| 100. 00000 2000. 00
GUARD RAI L POST PADDLE, ALUM NUM | | |
I NSTALL | | |
0085 601-95924 5.000 EACH | 25. 00000 125. 00| 25. 00000 125. 00| 50. 00000 250. 00
GUARD RAI L TERM NAL Pl ECE, ALUM NUM [ | |
I NSTALL | | [
0086 601-95927 3.000 EACH | 200. 00000 600. 00| 200. 00000 600. 00| 350. 00000 1050. 00
I I I
I I

BURI ED END, ALUM NUM | NSTALL |



| NDI ANA DEPARTMENT OF TRANSPCORTATI ON DATE : 10/31/05
PACE : 560 -7
TABULATI ON CF BI DS

ENGI NEER S ESTIMATE: $ 342, 034. 04 ROUTE : VAR OUS
CALL ORDER : 560 CONTRACT ID : M -28364-A COUNTI ES : VAR QUS
LETTI NG DATE : 10/19/05 10: 00 AM DISTRCT  : VINCENNES DI STRI CT
SET- ASI DE :
(1 ) 35 1643252 [( 2 ) 35-0821499 (3 ) 35-2110733
| G TECH OCRPORATI ON, | NC. | DREW JAMES H CORPCRATION | SPECI ALTI ES COMPANY LLC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0087 601-95928 3.000 EACH | 225. 00000 675. 00| 225. 00000 675. 00| 350. 00000 1050. 00

GUARD RAI L TERM NAL SECTI ON, DOUBLEFACE | | |
BURI ED END, ALUM NUM | NSTALL | [
0088 601-95972 15.000 EACH | 75. 00000 1125. 00

100. 00000 1500. 00| 125. 00000 1875. 00
GUARD RAIL PCST (CRT), 8 INX 6 IN | I
0089 601-98826 1.000 EACH | 85. 00000 85. 00 100. 00000 100. 00 175. 00000 175.00

BREAKAVWAY CABLE TERM NAL, A, BASE |

I
|

TREATED LUVMBER, 6 FT. 0 IN. LONG | | |
|
PADDLE POST OR ALTERNATE POST ASSEMBLY | [
I

A USING PLATE B TS 6 X 6 X 0.1875 IN |

I
I
|
0090 601-98836 1.000 EACH | 85. 00000 85. 00| 100. 00000 100. 00| 175. 00000 175. 00
BREAKAVAY CABLE TERM NAL, A, TERM NAL | | |
TUBE POST ORPCST 1 A2 TS 6 X 6 X 0. | | [
1875 IN., REPAIR | |
0091 601-98837 25.000 LFT | 10. 00000 250. 00| 10. 00000 250. 00| 14. 00000 350. 00
BREAKAVAY CABLE TERM NAL, A PUNCHED | | |
GUARD RAIL SECTION, NOM NAL 25 FT., | [ |
REPAI R | [ [
0092 601-98838 3.000 EACH | 85. 00000 255. 00| 130. 00000 390. 00| 225. 00000 675. 00
BREAKAVAY CABLE TERM NAL, A, FOUNDATI ON | | [
POST, | NCLUDI NG PLATES B AND C, REPAIR | | |
0093 601-99105 500.000 LFT | 17. 30000 8650. 00| 18. 00000 9000. 00| 19. 00000 9500. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | |
0094 601-99106 50.000 LFT | 25. 80000 1290. 00| 25. 80000 1290. 00| 29. 00000 1450. 00
GUARDRAI L, WBEAM 3 FT. 1.5 IN. SPACIN | | |
0095 601-99108 50.000 LFT | 30. 00000 1500. 00| 35. 00000 1750. 00| 31. 00000 1550. 00
GUARDRAI L, WBEAM DOUBLE FACED, 6 FT. | | [
3 IN SPACING | | |
0096 601-99109 50.000 LFT | 36. 00000 1800. 00| 41. 00000 2050. 00| 39. 00000 1950. 00
GUARDRAI L, W BEAM DOUBLE FACED, 3 FT. | | |
1.5 IN. SPACING | | [
0097 601-99132 1.000 EACH | 75. 00000 75. 00| 40. 00000 40. 00| 100. 00000 100. 00
GUARDRAI L TRANSI TION, VH, 6 FT. 3 IN | | |
SPACI NG [ [ [
0098 601-99133 1.000 EACH | 50. 00000 50. 00| 40. 00000 40. 00| 100. 00000 100. 00
GUARDRAI L TRANSITION VH, 12 FT. 6 IN | | |
SPACI NG [ | |
0099 603-06040 2800.000 LFT | 5. 00000 14000. 00| 4.80000 13440. 00| 7.00000 19600. 00
I I

FENCE, FARM FI ELD, 47 IN |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 31/ 05
PAGE : 560 -8
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 342, 034. 04 ROUTE : VAR QUS
CALL ORDER : 560 CONTRACT ID : M -28364-A COUNTI ES : VAR QUS
LETTI NG DATE : 10/19/05 10: 00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(1 ) 35 1643252 I ( ) 35-0821499 (3 ) 35-2110733
| G TECH OCRPORATI ON, | NC. | DREW JAMES H CORPCRATION | SPECI ALTI ES COMPANY LLC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e et e e e e e e e e e e e e e e e e meeeeooo-
0100 603-06045 1000. 000 LFT | 9. 00000 9000. 00| 9. 00000 9000. 00| 12. 00000 12000. 00
FENCE, CHAIN LINK, 48 IN | | [
0101 603- 06060 200.000 LFT | 5. 00000 1000. 00| 5. 50000 1100. 00| 6. 00000 1200. 00
FENCE, FARM FI ELD, RESET | | [
0102 603- 06065 200.000 LFT | 6. 05000 1210. 00| 8. 00000 1600. 00| 11. 00000 2200. 00
FENCE, CHAIN LINK, RESET | | |
0103 603-98840 1000.000 LFT | 4. 25000 4250. 00| 6. 00000 6000. 00| 6. 00000 6000. 00
FENCE, CHAIN LINK FABRIC, 9 GAUGE | | |
0104 603-98841 1000.000 LFT | 3. 00000 3000. 00| 4. 00000 4000. 00| 4.00000 4000. 00
FENCE, FARM FI ELD FABRIC, 9 GAUGE | | I
0105 603-98842 6.000 EACH | 80. 00000 480. 00| 48. 00000 288. 00| 80. 00000 480. 00
POST, LINE, 3.65 LBS PER LFT. | | |
0106 603-98848 75.000 EACH | 30. 00000 2250. 00| 27.00000 2025. 00| 40. 00000 3000. 00
POST, LINE, CHAIN LINK | | |
0107 603-98848 20.000 EACH | 20. 00000 400. 00| 12. 00000 240. 00| 20. 00000 400. 00
POST, LINE, CHAIN LINK, PLUMB | | |
0108 603-98849 30.000 EACH | 12. 00000 360. 00| 10. 50000 315. 00| 20. 00000 600. 00
POST, LINE, FARM FlELD | | |
0109 603-98849 10. 000 EACH | 8. 00000 80. 00| 5. 00000 50. 00| 10. 00000 100. 00
POST, LINE, FARM FIELD , PLUVB | | |
0110 603-98850 1000. 000 LFT | 0. 80000 800. 00| 1. 00000 1000. 00| 1. 00000 1000. 00
WRE, 4 PONT BARB, 12.5 GAUGE | | |
0111 603-98851 1000.000 LFT | 0. 80000 800. 00| 1. 00000 1000. 00| 1. 00000 1000. 00
WRE, TENS ON, 7 GAUGE | | |
0112 603-98852 20.000 EACH | 36. 00000 720. 00| 37. 00000 740. 00| 50. 00000 1000. 00
FENCE, 1.25 IN. DI AGONAL BRACE, 2.27 | | |
LBS/ LFT [ | |
0113 603-98853 4.000 EACH | 16. 00000 64. 00| 15. 50000 62. 00| 25. 00000 100. 00
FENCE, TRUSS ROD, .375 IN | | |
0114 603-98854 4.000 EACH | 35. 00000 140. 00| 38. 00000 152. 00| 75. 00000 300. 00
FENCE, BRACE, 1.25 IN., 2.27 LBS PER | | |
LFT. | [ [
0115 603- 98855 4.000 EACH | 10. 00000 40. 00| 6. 50000 26. 00| 10. 00000 40. 00
FENCE, FLAT STRETCHER BAR .1875 IN. X | | |
75 IN. | | |
0116 702-06850 10.000 EACH | 30. 00000 300. 00| 35. 00000 350. 00| 100. 00000 1000. 00
SOUND BARRI ER CAP | | |
0117 702-06850 10.000 EACH | 200. 00000 2000. 00| 125. 00000 1250. 00| 235. 00000 2350. 00
|

SOUND BARRI ER EXPANSI ON JO NT [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 31/ 05
PAGE : 560 -9
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 342, 034. 04 ROUTE : VAR QUS
CALL ORDER : 560 CONTRACT ID : M -28364-A COUNTI ES : VAR QUS
LETTI NG DATE : 10/19/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(1 ) 35 1643252 [( 2 ) 35-0821499 3 ) 35-2110733
| G TECH CCRPCRATI ON, | NC. | DREW JAMES H CORPORATION | SPECI ALTI ES COVPANY LLC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0118 702- 06850 10. 000 EACH | 130. 00000 1300. 00| 125. 00000 1250. 00| 235. 00000 2350. 00
SOUND BARRI ER FLASHI NG | | |
0119 702- 06850 15.000 EACH | 80. 00000 1200. 00| 250. 00000 3750. 00| 450. 00000 6750. 00
SOUND BARRI ER PLUVB | | |
0120 702-06851 300.000 LFT | 22. 00000 6600. 00| 20. 00000 6000. 00| 60. 00000 18000. 00
SOUND BARRI ER | | |
0121 702-06851 250.000 LFT | 8. 40000 2100. 00| 15. 00000 3750. 00| 40. 00000 10000. 00
SOUND BARRI ER LABCR ONLY | |
0122 706-05732 1.000 EACH | 1000. 00000 1000. 00| 1650. 00000 1650. 00| 2000. 00000 2000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | [
0123 706-05733 1.000 EACH | 1000. 00000 1000. 00| 1650. 00000 1650. 00| 3000. 00000 3000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, VBC | | |
0124 706-05734 1.000 EACH | 500. 00000 500. 00| 1000. 00000 1000. 00| 3000. 00000 3000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBT | | |
0125 706-05735 1.000 EACH | 500. 00000 500. 00| 75. 00000 75. 00| 250. 00000 250. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, VBT | [ |
0126 706-62310 1.000 EACH | 60. 00000 60. 00| 75. 00000 75. 00| 150. 00000 150. 00
BRI DGE RAI LI NG BRACKET A, GALVANI ZED | [ [
0127 706- 62320 1.000 EACH | 60. 00000 60. 00| 275. 00000 275. 00| 150. 00000 150. 00
BRI DGE RAI LI NG BRACKET B, GALVANI ZED | | |
0128 706- 62390 1.000 EACH | 120. 00000 120. 00| 248. 00000 248. 00| 500. 00000 500. 00
BRI DGE RAI LI NG POST, 6 | | |
0129 706- 62400 1.000 EACH | 120. 00000 120. 00| 15. 00000 15. 00| 500. 00000 500. 00
BRI DGE RAI LI NG POST, 7 | | |
0130 706-90676 1.000 EACH | 20. 00000 20. 00| 15. 00000 15. 00| 30. 00000 30. 00
EXPANSI ON' ANCHOR | | |
0131 706-95929 25.000 EACH | 40. 00000 1000. 00| 75. 00000 1875. 00| 150. 00000 3750. 00
BRI DGE RAI LI NG PCST, 5, ALUM NUM | | |
I NSTALL | | |
0132 706- 95930 15.000 EACH | 40. 00000 600. 00| 75. 00000 1125. 00| 150. 00000 2250. 00
BRI DGE RAI LI NG POST, 5A, ALUM NUM | [ |
I NSTALL [ | |
0133 711-98839 10.000 EACH | 75. 00000 750. 00| 100. 00000 1000. 00| 300. 00000 3000. 00
ANCHOR ASSEMBLY AS1, REPAIR | | |
0134 807-06796 1.000 EACH | 10. 00000 10. 00| 19. 30000 19. 30| 150. 00000 150. 00
ELECTRI C | | |
SECTI ON TOTALS | $ 340, 910. 00 $ 350, 825. 00| $ 497, 706. 00
------------------------------------------ o m m e m e e e e e et et e m e e e e e e e e e e e e e e e e e e e e eeoeeoo-
CONTRACT TOTALS | $ 340, 910. 00| $ 350, 825. 00| $ 497, 706. 00




ENG NEER S ESTI MATE: NONE BELOW
CALL CRDER : 570
LETTI NG DATE : 10/19/05 10:00 AM
CONTRACT DESCRI PTI ON :

SET- ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT COF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :
CONTRACT TI ME :

M -28419-A
SEYMOUR DI STRI CT
01/15/06 COVPLETI ON DATE

RQUTE : SR 46

COUNTI ES :

PROJECT( S)

BROMWN

DATE :
PAGE :

10/ 31/ 05
570 -1

~N~NooahwWNE

B & P CONSTRUCTI ON

ALPHA EXCAVATI NG & LANDSCAPI NG
CLR INC

HENDERSON, H E., INC

M DVWEST MOLE, INC

PI PE LI NERS, LTD.

YARDBERRY LANDSCAPE

$185, 808.
$189, 412.
$224, 007.
$258, 754.
$293, 824.
$312, 328.
$345, 890.

. 0000%
. 0973%
. 5563%
.5714%
. 0641%
. 0756%
. 2969%




